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ADDENDUM NO. 1 
 
 
to CONTRACT DOCUMENTS for 
 
Lincoln Road Half Street Improvements  
Project No. TR6075 
Grants Pass, Oregon 
 
 
To All Plan Holders: 
 
The following changes, additions, and/or deletions are hereby made a part of the Contract Documents for 
the construction of the Lincoln Road Half Street Improvements, Project No. TR6075, as fully and 
completely as if the same were fully set forth therein: 
 

1. GENERAL CLARIFICATIONS: 
 

 Existing Storm Drain Material – There is a combination of both ‘HDPE’ and ‘RCP’. 
Per as-built drawings the existing pipe along the frontage of the park is ‘HDPE’. It is 
assumed that the rest of the storm pipe to the north of the park is ‘RCP’. This is to be 
field verified during construction by the contractor.  

 

 Traffic Control Supervisor - The traffic control supervisor (TCS) needs to be on site 
as necessary to ensure safe traffic operation throughout the project.  They shall be 
available by cell phone at all times. 

 

2. BID SCHEDULE:  

 Bid item #3, Traffic Control Supervisor -  Change bid quantity from EA to LS 

 

3. CONSTRUCTION PLANS:  

 Sheet C2.5 -  See revised plan sheet attached to this addendum showing the 

pipe grades for the curb inlets, pipe lengths, and curb grades. 

 

 Sheet C2.7 -  See revised plan sheet attached to this addendum showing the 

pipe grades for the curb inlets and ditch inlets. 
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All Bidders shall acknowledge receipt and acceptance of this Addendum No. 1 by signing in the space 
provided and submitting the signed Addendum with the bid.  Bids submitted without this Addendum will 
be considered irregular and may not be accepted. 
 
 
RECEIPT OF THIS ADDENDUM IS ACKNOWLEDGED AND CONDITIONS ARE HEREBY AGREED TO  
 
THIS        DAY OF      2015. 
 
 
 
 
      BY:       
Bidder's Name (Company)    (Signature) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF ADDENDUM NO. 1 






